JCE Infrastructure input (Civil sub-consultant) for the Lead Architect's Volume 5. Rebuilt from the text of RFT-T026-2026_-Volume-5-Returnable-Schedules.docx because the original Word file could not be copied. JCE entries are filled; everything marked [Lead Architect to complete] is the Lead Architect's. Copy JCE's entries into the original Council template for lodgement.

Request For Tender RFT T026/2026

Design Consultancy Services for Leppington Community Centre Precinct

Tender closes: 3:00 pm (AEST), 04 November 2026

VOLUME 5: RETURNABLE SCHEDULES

SCHEDULE 1: DECLARATION OF FEE PROPOSED

(Returnable)

Execution by bidder: [Lead Architect to complete]. The Lead Architect signs, with a witness. Offer open for 120 days from the closing date. JCE's civil fee within the total: $104,170 excl. GST (plus $27,500 if JCE provides hydraulics).

SCHEDULE 2: ASSUMPTIONS AND PROPOSED DEPARTURES

(Returnable)

Civil assumptions to carry into the team's assumptions: see Section 7.0 of JCE's fee proposal. Proposed departures for the civil sub-consultant, if the Lead Architect elects to list them ([TBC - Jayden] to confirm each):

Clause Reference	Proposed Departure	Comment/Reasons for Departure	Change to Submitted Price
Annexure Part A Item 12 / cl 20.1(c)	Sub-consultant motor vehicle cover: $20 million third party property damage plus CTP in place of comprehensive	Civil sub-consultant attends site only for the listed inspections	Nil
cl 19.1 and 19.2	Sub-consultant indemnity to sit within the clause 19.2 cap	Keeps sub-consultant liability insurable and proportionate to its fee	Nil
cl 19.4	Proportionate liability under Part 4 of the Civil Liability Act 2002 (NSW) to apply to the sub-consultant	Each consultant answers for its own share of any loss	Nil

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 3: FEE PROPOSAL

(Returnable)

1. FEE SCHEDULE. Lump sum fee for each phase, inclusive of all costs and expenses (excluding GST).

Design Consultancy Services Fee	Phase 1	Phase 2	Phase 3	Phase 4	Total
Architecture	$	$	$	$	$
Landscape	$	$	$	$	$
Structure	$	$	$	$	$
Electrical	$	$	$	$	$
Hydraulics	$4,480 (JCE option)	$7,580 (JCE option)	$9,120 (JCE option)	$6,320 (JCE option)	$27,500 (JCE option)
Mechanical	$	$	$	$	$
Civil	$39,990	$19,980	$28,740	$15,460	$104,170
Acoustics	$	$	$	$	$
BCA	$	$	$	$	$
Access	$	$	$	$	$
Planner	$	$	$	$	$
QS	$	$	$	$	$
PCA	$	$	$	$	$
Other Consultants	$	$	$	$	$
Total	$	$	$	$	$

2. SCHEDULE OF RATES (excluding GST)

Key Personnel	Hourly Rate	Site Inspection
JCE (Civil): Jayden Callen, Director / Principal Civil Engineer	$200	$1,900
JCE (Civil): Sunny Lotay, Associate Principal Engineer (RPEQ, NER), Lotay Civil	$200	$1,900
JCE (Civil): Independent peer review	$200	N/A
JCE (Civil): Senior Engineer	$190	$1,900
JCE (Civil): Project Engineer	$180	$1,900
JCE (Civil): Design Engineer	$170	N/A
JCE (Civil): CAD / Drafting Technician	$160	N/A
JCE (Civil): Administration / Document Control	$140	N/A
[Lead Architect to complete] (other disciplines)	$	$

JCE's site inspection fee is fixed and includes travel from northern NSW and a short report.

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 4: COMPANY INSURANCE STATEMENT

(Returnable)

Lead Architect's own policies: [Lead Architect to complete]. JCE Infrastructure Pty Ltd (Civil sub-consultant) policies, for the sub-consultant insurance attachment:

Policy	Amount of coverage per claim	Insurance company / policy number	Expiry date
1. Public/Product Liability (min $20,000,000)	$10,000,000 held; JCE will lift to $20,000,000 on award	Pacific Indemnity / 05-ENG-I-0077656	02/07/2027
2. Professional Indemnity (min $10,000,000)	$10,000,000 any one claim, $20,000,000 aggregate	Pacific Indemnity / 05-ENG-I-0077656	02/07/2027
3. Compulsory Third Party / motor	$20,000,000 liability (third party fire and theft, personal policy) [TBC - Jayden]	NRMA / MOTN0007785351 [TBC - Jayden]	18/09/2027
4. Workers Compensation	Employee number: [TBC - Jayden]	[TBC - Jayden]	[TBC - Jayden]

Reasons for any insurance not held: [TBC - Jayden] (workers compensation: state the position if JCE has no workers).

SCHEDULE 5: RELEVANT EXPERIENCE

(Returnable)

Lead Architect's projects: [Lead Architect to complete]. Civil engineer's relevant experience (JCE Infrastructure, Jayden Callen):

Item	Detail
Project and location	Katherine Aquatics, Katherine NT
Client	Sitzler (design and construct) for Katherine Town Council
Value and size	About $10 million; size (m2) [TBC - Jayden]
Dates	[TBC - Jayden]
Works	About 80 per cent of the civil design: earthworks pads raised above the 1% AEP flood level, grading, pavements, stormwater and water quality
Team	Jayden Callen, civil designer (employer [TBC - Jayden])
Referee	[TBC - Jayden]

Item	Detail
Project and location	Floodway rectification, Tablelands Regional Council (QLD)
Client	Tablelands Regional Council
Value, size and dates	Available on request
Works	Engineering for the rectification of a floodway on Council's road network
Team	Jayden Callen (while at Langtree Consulting); key personnel experience, not a JCE company project
Referee	Darren Quilliam, Tablelands Regional Council. Contact details available on request

Item	Detail
Project and location	Ravenshoe leachate storage facility design modification, Tablelands Regional Council (QLD), 2025 (Jayden Callen while at Langtree Consulting)
Client	Tablelands Regional Council
Value, size and dates	Available on request
Works	Leachate storage facility design modification
Team	Jayden Callen (while at Langtree Consulting); key personnel experience, not a JCE company project
Referee	Darren Quilliam, Tablelands Regional Council. Contact details available on request

Item	Detail
Project and location	AIR7000 Phase 1B MQ-4C Triton Facilities, RAAF Base Tindal NT
Client	Department of Defence, through the managing contractor [TBC - Jayden]
Value and size	About $250 million
Dates	Within 06/2023 to 03/2025 (SCP Consulting) [TBC - Jayden]
Works	Lead BIM services coordinator: combined external consultant models in Civil 3D and Navisworks to deconflict gravity stormwater and pressure fire mains
Team	Jayden Callen (SCP Consulting)
Referee	Livio Chiarot FIEAust, Director, SCP Consulting, 0418 150 028, livio.chiarot@scpconsult.com.au [TBC - Jayden]: confirm for this project

Item	Detail
Project and location	Western Sydney International Airport Business Precinct Stage One, Western Sydney NSW
Client	AT&L, through Underscore Projects (JCE sub-consultant)
Value and size	[TBC - Jayden]
Dates	2026

Works	Managed the design and delivery program for the SRM-01 sewer rising main; technical review of the design and construct contractor's sewage pumping station package (review register SPS-REG-001, 59 items at Revision F, four hold points)
Team	Jayden Callen (JCE); Livio Chiarot (technical reviewer)
Referee	Underscore Projects contact [TBC - Jayden]

Item	**Detail**
Project and location	RAAF Base Townsville, Defence delivery project
Client	CPB Contractors (head contractor)
Value, size and dates	Available on request
Works	Engineering delivery for CPB Contractors (head contractor)
Team	Jayden Callen
Referee	Maverick Parker, CPB Contractors. Contact details available on request

Item	**Detail**
Project and location	HMAS Watson redevelopment, Watsons Bay NSW
Client	Department of Defence, with Lendlease as managing contractor [TBC - Jayden]
Value and size	[TBC - Jayden]
Dates	Within 06/2023 to 03/2025 (SCP Consulting) [TBC - Jayden]
Works	Construction phase civil design of road geometry, pavement sections, bulk earthworks and grading; civil design coordination and RFI management with the tier-one contractor
Team	Jayden Callen (SCP Consulting)
Referee	Livio Chiarot FIEAust (as above) [TBC - Jayden]

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 6: PROJECT TEAM

(Returnable)

1. ORGANISATION. Civil entry for the organisation chart: Lead Architect > Civil Engineer: JCE Infrastructure core team (Jayden Callen, civil lead; Sunny Lotay RPEQ NER, associate certifying engineer and backup lead) > independent peer review: Livio Chiarot FIEAust. Hydraulics (if engaged): JCE Infrastructure.

2. KEY PERSONNEL

No.	Full Name	Position Held	Qualification	Experience and Accreditation	Percentage of Time
	[Lead Architect to complete]				
	Jayden Callen	Director and Principal Civil Engineer, JCE Infrastructure (civil lead)	BEng (Hons) Civil; MIEAust (EA 11036201); NER application in progress	8+ years civil design, design management and construction support: Defence, local government, land development, stormwater, roads and pavements	About one third of full time, 01/2027 to 09/2027 [TBC - Jayden]
	Sunny Lotay	Associate Principal Engineer, Lotay Civil: engaged by JCE under a standing associate agreement as technical reviewer and certifying engineer	RPEQ, NER	Technical review and certification on JCE commissions; backup project lead	Review and certification at each major issue
	Livio Chiarot	Independent peer reviewer (SCP Consulting)	FIEAust	40+ years civil, hydraulic and fire services engineering	Before each major issue

3. CURRENT COMMITMENTS OF KEY PERSONNEL: Jayden Callen [TBC - Jayden].

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 7: PROJECT APPRECIATION

(Returnable)

Civil input for the Lead Architect's response (see Attachment C6 of JCE's fee proposal for the full text).

1. Project location and description: the 12,000 m2 precinct at Heath Road and Rickard Road needs finished levels that contain the contamination under capping, give accessible grades, match the raised Heath Road, future Rickard Road and Scalabrini Creek open space, and drain to a lawful outlet with MUSIC-Link compliant treatment, within the Stage 1 budget.

2. Constraints and opportunities: RAP and geotechnical report still in preparation; creek-side retaining wall; Heath Road raising 2027; Rickard Road widening land in private ownership; Project 5 works outside the boundary; $10.0 million budget. Opportunities: balanced earthworks forming the plaza and car park platforms, passive WSUD in landscape areas, one shared civil model for fast option pricing.

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 8: DESIGN MANAGEMENT AND METHODOLOGY

(Returnable)

Civil input (see Section 2.0 of JCE's fee proposal): one civil program tied to the master program; an inputs register reported monthly; review by Jayden Callen and independent peer review before each major issue, with the Vol 4 s15 written attestation; Navisworks federation and clash close-out before the 80% and 100% issues; one comments register with written close-out; civil quantities to the QS at each cost plan and value management options for earthworks, pavements and drainage.

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 9: PROGRAM

(Returnable)

Civil input: JCE's program (Figure 1 of the fee proposal) meets every Vol 4 s8 milestone: concept and DD March 2027; Early Earthworks DA April 2027; 50% May 2027; 80% July 2027; Early Earthworks tender August 2027; 100% September 2027; tender support October to December 2027; construction services January to December 2028. Two weeks Council review at each milestone.

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 10: SUB-CONSULTANTS

(Returnable)

Discipline	Sub-consultant Name	Locality	Experience Working with this Consultant on Similar Previous Projects	Percentage of Project Cost
Civil (and Hydraulics if engaged)	JCE Infrastructure Pty Ltd (ABN 29 699 165 663)	Northern NSW; design delivered remotely with site attendance for inspections	[Lead Architect to complete]	[Lead Architect to complete]
[Lead Architect to complete]				

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 11: WORK HEALTH AND SAFETY QUESTIONNAIRE

(Returnable)

Lead Architect's own answers: [Lead Architect to complete]. JCE Infrastructure (Civil sub-consultant) answers and evidence:

Item	JCE answer / evidence
Enforcement notices or prosecutions, last 3 years	N/A [TBC - Jayden]
Third party certified quality or environmental standards	No (documented JCE-QMS-POL-001 and JCE-ENV-POL-001)
Third party certified WHS management system	No (documented JCE WHS Management System, 22/06/2026)
WHS Policy	JCE-WHS-POL-001
Responsibility statements	JCE WHS Management System; JCE-WHS-PLN-001
Incident/near miss procedures and forms	JCE-WHS-PRO-003; JCE-WHS-FRM-001
Training and induction	JCE-WHS-PRO-008; JCE-WHS-REG-003
Drug and Alcohol Policy	JCE-WHS-POL-007 Fitness for Work Policy [TBC - Jayden]
WHS consultation procedures	JCE-WHS-PRO-001
Part 2: Risk management procedure and risk assessment example	JCE-WHS-PRO-002; JCE-WHS-SWMS-001
Part 2: Safety monitoring, site audit and inspection schedules	JCE-WHS-PRO-005
Part 2: Emergency procedures	JCE-WHS-PLN-002
Other Part 2 items (asbestos, confined space, excavation and so on)	N/A for a design consultant; Council to confirm deemed applicable

Consultant Signature _____ Date _____ [Lead Architect to complete]

SCHEDULE 12: ETHICAL STANDARDS

(Returnable)

Lead Architect to tick and sign. JCE has read Council's Statement of Business Ethics and will comply with it as a sub-consultant [TBC - Jayden]: Jayden to read the statement before confirming.

SCHEDULE 13: REFEREES

(Returnable)

Lead Architect's referees: [Lead Architect to complete]. JCE referees, if the team wants civil referees:

Referee	Name / Position / Organisation / Phone / Email / Connection
1	Brett Langtree, Director and Principal Civil Engineer, Langtree Consulting, 0400 699 979, brett@langtreeconsulting.com.au. Jayden's director and supervisor 03/2025 to 05/2026
2	Livio Chiarot FIEAust, Director, SCP Consulting, 0418 150 028, livio.chiarot@scpconsult.com.au. Jayden's supervisor 06/2023 to 03/2025; also JCE's proposed peer reviewer
3	Maverick Parker, CPB Contractors, Maverick.Parker@cpbcon.com.au. Other contact details available on request. RAAF Base Townsville Defence delivery project
4	Darren Quilliam, Tablelands Regional Council. Contact details available on request. Client for the floodway rectification and Ravenshoe leachate storage facility design modification projects Jayden delivered while at Langtree Consulting

SCHEDULE 14: ACKNOWLEDGEMENT OF ADDENDA AND NOTICES

(Returnable)

Addendum No.	Date of Addendum
Addendum 1	07/10/2026
Addendum 2 (with Attachment D R1)	08/10/2026
Any later addenda	[Lead Architect to complete]

SCHEDULE 15: MODERN SLAVERY QUESTIONNAIRE

(Returnable)

Lead Architect completes its own. JCE's answers, if Council asks sub-consultants:

Question	JCE answer
Organisation / ABN / contact	JCE Infrastructure Pty Ltd, ABN 29 699 165 663, Jayden Callen, 0477 207 027, jayden@jceinfrastructure.com.au; address [TBC - Jayden]
Required to report under the Modern Slavery Act 2018 (Cth)?	No (below the $100 million revenue threshold)
Policies on human rights, ethical sourcing, fair payment?	Yes: JCE-WHS-POL-003 Modern Slavery Policy
Activities to detect and manage risk (organisation, supply chain), risk assessment, training	[TBC - Jayden]
Countries where products are made	Professional services delivered in Australia; design software licensed from overseas vendors

SCHEDULE 16: COLLUSIVE TENDERING DECLARATION

(Returnable)

Lead Architect signs. JCE confirms it will keep each team's tender price and information confidential and will not share one team's information with another.

CONFLICTS OF INTEREST DECLARATION (Vol 2 cl 29; form not included in Volume 5)

(Returnable)

JCE Infrastructure Pty Ltd confirms that, to the best of its knowledge after due enquiry, no family, business or other relationship exists between JCE or its personnel and any official, contractor or employee of Camden Council involved in the evaluation or administration of this tender. JCE will notify the Lead Architect and Council immediately if this changes.

Signed: [signature] Jayden Callen, Director, JCE Infrastructure Pty Ltd Date: ____/____/2026