Sub-consultant Quote Return Form

Please complete this form (type into the fields) and email it with your quotation to jayden@jceinfrastructure.com.au by the quote due date. All amounts in AUD, excluding GST. Where an item does not apply, write N/A. You may attach your own schedule as well.

1. Request details (filled in by JCE)

Bid	VP527277: Murray River Council MRC-2645 Infrastructure Asset Condition Assessments (VendorPanel VP527277)
Discipline	Level 2 bridge, major culvert and footbridge inspections
RFQ reference	JCE-RFQ-VP527277-02 (read with JCE_RFQ_Bridge_Inspection_MRC-Asset-Condition_Final.pdf)
Quote due to JCE	12:00 pm Wed 28/10/2026
Tender closes	2:00 pm Fri 13/11/2026
Insurance asked	PI $5M (held 7 years after Completion), PL $20M per occurrence, workers compensation
Return to	Jayden Callen, jayden@jceinfrastructure.com.au, 0477 207 027

2. Your firm

Firm name			
ABN		Contact name	
Email		Phone	
Key person for this work (name, role)			

3. Prices (excl. GST)

A. Lump sums by item and asset class

Item	Description	Rate ($)	Amount ($)
B1	Mobilisation, access methodology, safety plan, travel and accommodation (Year 1), lump 1		
B2	Level 2 inspection and report: concrete road bridge, 62 each		
B3	Level 2 inspection and report: composite road bridge, 39 each		
B4	Level 2 inspection and report: timber road bridge, 1 each		
B5	Level 2 inspection and report: major culvert, 11 each		
B6	Level 2 inspection and report: footbridge (steel 9, timber 5), 14 each		
B7	Summary register and data in Council's template, lump 1		
	Total lump sum, Year 1 (2027), B1 to B7		
Y2	2028: Zone 1 Barham, Level 2 inspections (about 32 structures)		
Y3	2029: Zone 2 Mathoura, Level 2 inspections (about 32 structures)		
Y4	2030: Zone 3 Moama, Level 2 inspections (about 32 structures)		
Y5	2031: Zone 4 Moulamein, Level 2 inspections (about 32 structures)		
OPT	Option (not in lump sum): Level 3/4 inspection incl. load capacity assessment, per bridge		

B. Unit rates for added or removed quantities

Item	Description	Rate ($)
U1	Level 2 inspection and report, road bridge or major culvert, added or removed (each)	
U2	Level 2 inspection and report, footbridge, added or removed (each)	
U3	Access equipment if required (state type), per day	

4. Hourly and day rates for variations (excl. GST)

Role / resource (edit as needed) and name	Hourly rate ($) excl. GST	Day rate ($) excl. GST
Principal or signing engineer		
Bridge engineer		
Bridge inspector		
Inspection team with vehicle		

5. Exclusions, assumptions and validity

Exclusions

Assumptions (quantities, access, travel and disbursements, payment terms)

Validity of prices: 90 days from quote due date (to 26/01/2027)

6. Insurance held

State the limits you hold now. If you hold less than JCE asked for, say so; JCE will discuss it with you.

	Amount $	Insurer	Expiry
Professional indemnity			
Public liability			

Workers compensation (policy / state)

Motor vehicle cover (if used on the work)

Registration: Registration / accreditation (e.g. NER, CPEng, certified practising

7. Declarations

☐ Conflict of interest: I declare that my firm has no actual or potential conflict of interest for this work (including tendering directly, quoting to other tenderers, past work for the Council on these assets, or relationships with Council staff), or that any conflict is described below.

Conflict details (or write None)

☐ Consent: JCE may name my firm and key personnel, and include our experience and fee, in JCE's tender for this bid.

☐ Certificates of currency attached.

☐ Key person CV and comparable projects with referees attached.

Signed for the firm

Name		Position	
Signature		Date	

Engagement depends on JCE winning the tender. This form is not an offer of engagement.