Response – RFQ2026_93 Mid-Western Contributions Plan 2027

RESPONDENTS NOTE: YOU ARE REQURIED TO COMPLETE THIS DOCUMENT AND ATTACH IT WITH YOUR SUBMISSION. THE BELOW FORMS PART OF YOUR RESPONSE DOCUMENT.

Response Information			
Summary of Cost	**Cost Breakdown** – costs are to be provided against the indicative stages below. If you are proposing alternate staging to what is contained within this RFQ, reflect the costing of each staging.		
	Stage 1: Project Inception and Review	$20,421.40 (excl. GST)	
	Stage 2: Contributions Framework	$37,670.40 (excl. GST)	
	Stage 3: Preparation of New Contributions Plan	$90,664.08 (excl. GST)	
	Total – Lump Sum	$148,755.88 (excl. GST); $163,631.47 incl. GST	
Compliance Information Please tick below which compliance information you have attached a copy of to your submission			
Insurance	☐ $20m Public /Products Liability	☒ $5m Professional Indemnity	☒ Workers Compensation
Local Preference	Does your organisation have a local presence by way of shop front and/or depot in the Mid-Western Regional Council LGA?	☐ Yes	☒ No
	Enter Address Here:	Not applicable (no shop front or depot in the LGA)	
Additional Options (if any)	None proposed in the lump sum. Innovations for Council's consideration are listed in Section 3 of JCE's fee proposal (Revision I).		
Discounts/Incentives	Nil		
Product availability /delivery conditions	Services commence November 2026 (anticipated). Stage 1 within 4 weeks, Stage 2 within 8 weeks, draft plan within 14 weeks, final plan within 26 weeks (May 2027), subject to exhibition and Council meetings. See fee proposal Section 4.		
Other supply details	Lead consultant JCE Infrastructure: road and transport works schedule, heavy vehicle and REZ road impacts, car parking study, demand and apportionment inputs, road, drainage and civil cost estimates, GIS mapping, staging and indexation, project management and Council liaison. Named NSW contributions planner [TBC - Jayden] (key personnel, cl 5.4): contributions methodology and legal framework, nexus and apportionment approach, plan drafting, exhibition support and sign-off of the final plans. Cost planner [TBC - Jayden] for community facility costs only if Council does not hold them. Subconsultants engaged with Council's approval. Associate certifying engineer: Sunny Lotay (RPEQ, NER), Lotay Civil. Public liability: $10M held, quote for $20M requested 12/10/2026 [TBC - Jayden: update when bound]. PI $10M any one claim / $20M aggregate held.		
Warranty/Guarantee offered	Services performed with the professional skill, care and diligence required by clause 2.1 of Council's draft contract. Four revisions of draft documents included.		
Rates for Variations	Director / Principal Engineer $200/hr; Associate certifying engineer $200/hr; Senior Engineer $190/hr; Project Engineer $180/hr; Design Engineer $170/hr; CAD / GIS Technician $160/hr (all excl. GST). Subconsultant rates [TBC - Jayden].		

Respondent Information	
Company Name	JCE Infrastructure Pty Ltd
ABN	29 699 165 663
Business Address	756 Quia Road, Gunnedah NSW 2380 [TBC - Jayden: confirm]
Phone	0477 207 027
Website	jceinfrastructure.com.au

Respondent's Name	Jayden Callen, Director
Respondent's Email	jayden@jceinfrastructure.com.au
Respondent's Contact Details	Jayden Callen, Director. 0477 207 027, jayden@jceinfrastructure.com.au

Respondent Statement	
"I certify that this offer is made without prior understanding, agreement or connection with any corporation, firm or person submitting an offer for the same materials, supplies, or equipment, and is in all respect fair and without collusion or fraud. I agree to abide by all conditions of this offer and certify that I am authorised to sign this offer for the respondent."	
Respondent's Authorised Representative Name	Jayden Callen, Director
Date	[TBC - Jayden: date of signing]
Quotation Total (GST Incl)	$163,631.47
Respondent's Authorised Representative Signature	