Sub-consultant Quote Return Form

Please complete this form (type into the fields) and email it with your quotation to jayden@jceinfrastructure.com.au by the quote due date. All amounts in AUD, excluding GST. Where an item does not apply, write N/A. You may attach your own schedule as well.

1. Request details (filled in by JCE)

Bid	VP527819: Inner West Council RFT 47-26 Transport Assets Condition Audit and Revaluations (VendorPanel VP527819)
Discipline	Field data capture (inventory and condition audit)
RFQ reference	JCE-RFQ-VP527819-01 Rev D (read with JCE_RFQ_Condition_Data_Collection_IWC-Transport-Audit_Final_RevD.pdf)
Quote due to JCE	12:00 pm Wed 21/10/2026
Tender closes	2:00 pm Wed 28/10/2026
Insurance asked	PI $10M per claim and aggregate (held 7 years), PL $20M per occurrence, workers compensation, motor vehicle
Return to	Jayden Callen, jayden@jceinfrastructure.com.au, 0477 207 027

2. Your firm

Firm name			
ABN		Contact name	
Email		Phone	
Key person for this work (name, role)			

3. Prices (excl. GST)

Pricing schedule (RFQ section 7.0)

Item	Description	Unit rate ($)	Lump sum ($)
C1	Mobilisation, field trial, two-week pilot and changes from Council's review (lump)		
C2	Roads: inventory, widths, overall and 50 m condition, defects (464 km)		
C3	Footpaths: widths and areas, overall and 20 m condition, defects and lifts (844 km)		
C4	Kerb and gutter: overall and 10 m condition, defects (865.9 km)		
C5	Traffic devices (4,885); street furniture (5,972); artwork (10,857+ each / lump)		
C6	Car park surfaces (81 locations) and car park assets (1,533) (lump)		
C7	White way lighting (new class) (1,500+ each)		
C8	Signage, all types, categorised (50,000+ each)		
C9	Bicycle route identifiers and on-road bicycle lanes (lump)		
C10	Data packaging to JCE's capture schema, GNSS post-processing and photo metadata (lump)		
	Total lump sum, mandatory classes C1 to C10		
O4	Optional: kerb and pram ramps with DDA checks (8,000+ each)		
O5	Optional: tree pits and verge gardens (15,350+ each)		
O6	Optional: vehicle crossings (34,300+ each)		
O7	Optional: road and footpath markings (lump)		
O8	Optional: retaining walls (from street and footpath) (lump)		

4. Hourly and day rates for variations (excl. GST)

Role / resource (edit as needed) and name	Rate ($)
Field crew day: two-person crew, vehicle, DGPS, camera ($/day)	
Survey vehicle day, if used ($/day)	
Project manager ($/hour)	
Field assessor / rater ($/hour)	
GIS and data processing officer ($/hour)	
Additional road capture and rating ($/km)	
Additional footpath capture and rating ($/km)	
Additional point asset inventory and condition ($/asset)	

5. Exclusions, assumptions and validity

Exclusions

Assumptions (quantities, access, travel and disbursements, payment terms)

Validity of prices: 90 days from tender close (to 26/01/2027)

6. Insurance held

State the limits you hold now. If you hold less than JCE asked for, say so; JCE will discuss it with you.

	Amount $	Insurer	Expiry
Professional indemnity			
Public liability			

Workers compensation (policy / state)

Motor vehicle cover (if used on the work)

Registration / accreditation (e.g. certified practising valuer, NER) and number:

Registration and number

7. Declarations

☐ Conflict of interest: I declare that my firm has no actual or potential conflict of interest for this work (including tendering directly, quoting to other tenderers, past work for the Council on these assets, or relationships with Council staff), or that any conflict is described below.

Conflict details (or write None)

☐ Consent: JCE may name my firm and key personnel, and include our experience and fee, in JCE's tender for this bid.

- [ ] Certificates of currency attached.
- [ ] Key person CV and comparable projects with referees attached.

Signed for the firm

Name		Position	
Signature		Date	

Engagement depends on JCE winning the tender. This form is not an offer of engagement.