Request for Quotation – RFQ

Summary of Requirement	
Council Name	Mid-Western Regional Council
Project Name	Mid-Western Development Contributions Plan 2027
Summary of Requirement	Council is seeking to undertake a comprehensive review of the Mid-Western Regional Contributions Plan 2019 to identify existing limitations, gaps and opportunities for improvement and inform the preparation of a new Contributions Plan. The review is to consider relevant adopted Council strategies and studies, such as the Housing Strategy, Employment Lands Strategy and the future Mudgee Town Centre Growth Strategy to ensure the new Plan responds to the current and anticipated growth and future needs of the community. The project will also incorporate provisions for car parking contributions and oversize overmass (OSOM)/ heavy haulage vehicle movements, building upon Council's existing draft OSOM contributions plan.
Project Commencement date	November 2026 (anticipated)
Delivery Date	May 2027 (anticipated), subject to public exhibition and Council meetings.
Project Duration	Approx. 6 months (subject to change)
RFQ Closing Date	**19/10/2026**
RFQ Closing Time	**2:00pm**
Lodgement Instructions	**Via eProcure**
Contract Person	Zoe Gleeson (Coordinator, Strategic Planning)
Contact Details	Questions about this RFQ or submission material can be made via eProcure. Any other correspondence is to be directed to council@midwestern.nsw.gov.au

Description of Requirement	
Purpose of procurement	**Project Background and Context** Council's existing Contributions Plan was adopted in 2019 and requires a comprehensive review to ensure the contributions framework reflects current growth development rates and patterns, strategic planning priorities and infrastructure needs across the Mid-Western Region. The review will also provide an opportunity to address gaps and limitations within the existing plan, including contributions relating to car parking within the Mudgee CBD and an OSOM / heavy haulage vehicle movements. Council has a draft Heavy Vehicle Contributions Plan, which is to be reviewed and incorporated into the new Contributions Plan. **Project Objectives and Purpose** The purpose of this project is to engage a suitably qualified consultant to review Council's existing Contributions Plan and prepare a new Section 7.11 and Section 7.12 Contributions Plan that provides a framework for levying development contributions across the Mid-Western Region. The new Contributions Plan should align with Council's draft and adopted strategic plans and infrastructure priorities and provide a clear and practical framework that can be effectively administered by Council.
Expected benefits to Council	The project will provide Council with an updated contributions framework that reflects current development, infrastructure needs and strategic priorities across the Mid-Western Region. It will also improve the clarity and consistency of how development contributions are applied and administered by Council.
Scope of Requirements	**Scope of Works** The scope of works for this project is to undertake a comprehensive review of Council's existing Contributions Plan and prepare a new Contributions Plan that reflects current development, likely future development, infrastructure needs and Council's strategic planning priorities. The consultant will be expected to work closely with Council throughout the project to identify issues with the existing Contributions Plan and develop an appropriate approach for the new plan. *Stage 1 – Project Inception and Review* Review the Mid-Western Regional Contributions Plan 2019, Council's adopted strategies, operational plans, delivery programs, studies, infrastructure planning documents, relevant legislative and policy requirements and approaches adopted by comparable NSW councils. It is expected that this stage will identify gaps, limitations and opportunities for improvement within the existing Contributions Plan, including its application, development types, contribution mechanisms, rates, catchments, infrastructure schedules, exemptions, credits, timing of payment

and administration.

Stage 2 – Contributions Framework

Develop and test the proposed framework for the new Contributions Plan, having regard to anticipated growth, infrastructure demand, nexus and appropriate contribution mechanisms, including the appropriate application and interaction of section 7.11 contributions and section 7.12 levies across different development types and locations. This stage should also explore opportunities to better capture the infrastructure impacts of unique or emerging development scenarios, including growth associated with the Central-West Orana Renewable Energy Zone (REZ), car parking within the Mudgee Town Centre and OSOM vehicle movement. The consultant is encouraged to identify and recommend alternative or innovative approaches, contribution mechanisms or development scenarios that Council should consider where these would improve the operation and effectiveness of the new Contributions Plan.

Stage 3 – Preparation of New Contributions Plan

Prepare a new Contributions Plan incorporating the outcomes of the review and agreed contributions framework. The Contributions Plan should be clear, practical to administer and supported by the necessary calculations, work schedules, mapping and other supporting information.

The consultant will be expected to support Council through public exhibition and finalisation of the Contributions Plan, including reviewing submissions and making any necessary post-exhibition amendments. The consultant should also make provision for 1 virtual and one in person briefing with Council staff outside of the project team and Councillors.

As part of this stage, the consultant is also to prepare a practical Staff Contributions Administration Guide to support the consistent application and administration of the new Contributions Plan by Council staff.

Key Deliverables

Stage	Task & Deliverables	Timeframes#
Stage 1: Project Inception and Review	**Task:** Project commencement meeting/s, familiarisation of region and strategic policies, evaluation of current Contributions Plan. **Deliverables:** Evaluation report of existing Contributions Plan which summarises key findings and contains a recommended approach for future Contributions Plan.	Within 4 weeks of project commencement *(anticipated completion early December 2026)*
Stage 2: Contributions Framework	**Task:** Develop and test the proposed contributions framework having regard to anticipated growth, infrastructure demand, nexus, and appropriate mechanisms for levying contributions, including opportunities associated with unique and emerging development scenarios. **Deliverable:** Short discussion paper outlining the recommended contributions framework, key options considered and recommended approach for Council's review.	Within 8 weeks of project commencement *(anticipated completion mid to late January 2027, noting Christmas/New Year shut down)*
Stage 3: Preparation of New Contributions Plan	**Task:** Prepare the new Contributions Plan and support Council through exhibition and finalisation, including post-exhibition updates and briefings with staff and Councillors as required. **Deliverable:** Draft Contributions Plan for public exhibition, final Contributions Plan incorporating any post-exhibition amendments, and a Staff Contributions Administration Guide.	Draft Contributions Plan within 14 weeks, final Contributions Plan (post-exhibition) within 26 weeks of project commencement. *(anticipated completion May 2027, subject to public exhibition and Council reporting)*

	# the above timeframes are indicative and are subject to change per any future contract. The above key deliverables can be altered in a response to this submission to better meet the project objectives and purpose set out within this RFQ. **Response to the RFQ** Your response to this Request for Quote must, at a minimum, address the following: • Consultant team member experience in reviewing and preparing local infrastructure contributions plans for NSW Councils. • Written response to the 'Expected Benefits to Council' section detailed within this RFQ, demonstrating how this will be achieved. • Written response to the 'Scope of Works' and 'Key Deliverables' sections detailed within this RFQ. • Identification of any innovations, alternative approaches, or additional opportunities the consultant consider would improve the effectiveness of the new Contributions Plan. • Written response demonstrating the capability to meet the stipulated project timeframe, including milestones and strategies for addressing potential delays. • Consultant team experience working with regional councils or councils experiencing significant growth and infrastructure pressures. • Cost breakdown including costs by project stage and any assumptions or exclusions. *Works Produced* As per the above table, the following works are required to be produced as part of this project: • Evaluation report of existing Contributions Plan • Short discussion paper outlining the recommended contributions framework, key options considered and recommended approach for Council's review. • Draft Contributions Plan for public exhibition. • Final Contributions Plan. • Staff contributions administration guide detailing when development contributions apply, how contributions are calculated, levied and paid, and the processes for administering exemptions, credits and other common scenarios. These documents are required to be submitted to Council in the following formats: • A full digital copy in PDF and an additional digital copy in Microsoft Word. • All reports and documents are to be consistent with the Web Content Accessibility Guidelines Version 2.0 standard, or the most up to date version. • If applicable and/or produced, all digital layers must be produced and submitted to Council for implementation within Council's MapInfo GIS. The consultant is responsible for undertaking a quality assurance review. This review should ensure that all work submitted has a consistent writing style, formatting and general presentation. The quality assurance should also ensure spelling and grammatical errors are kept to a minimum. Any response to this RFQ is to make provision for 4 revisions of draft documents (as required by Council). Consultants will be responsible for a quality assurance review. Council will not accept variation claims for poor quality work that takes extra rounds of edits to meet the standards outlined in this scope of works. The project tasks/deliverables are provided to Council is to include full intellectual rights allowing full ownership by Council.
Respondent's responsibilities	The respondents' responsibilities are delivering on the key deliverables noted above and aligning with the scope of works contained within this Request for Quotation.
Location of Work	The consultants will be expected to undertake the work at their regular place of work and attend relevant project meetings via Microsoft Teams.
Local Preference	Council enforces local supplier consideration. Council will apply a 5% Local Preference discount to relevant suppliers as per Council's Sustainable Procurement and Contracts Policy.
Quote Validity	All Quotes will remain valid and open for acceptance for a minimum period of ninety (90) days from the closing date.

Compliance Requirements	
Suppliers to provide the following insurances and compliance documentation	☐ $20m Public /Products Liability ☐ $5m Professional Indemnity ☐ Workers Compensation If you are currently registered with Council's Supplier Hub and have the compliance information requested above, you will not be required to provide this information with your response. However, if you are not currently registered, you will be required to do so and upload the requested compliance information (again) into this system if successful).

Response – RFQ2026_93 Mid-Western Contributions Plan 2027

RESPONDENTS NOTE: YOU ARE REQURIED TO COMPLETE THIS DOCUMENT AND ATTACH IT WITH YOUR SUBMISSION. THE BELOW FORMS PART OF YOUR RESPONSE DOCUMENT.

Response Information			
Summary of Cost	**Cost Breakdown** – costs are to be provided against the indicative stages below. If you are proposing alternate staging to what is contained within this RFQ, reflect the costing of each staging.		
	Stage 1: Project Inception and Review	$	
	Stage 2: Contributions Framework	$	
	Stage 3: Preparation of New Contributions Plan	$	
	Total – Lump Sum	**$**	
Compliance Information Please tick below which compliance information you have attached a copy of to your submission			
Insurance	☐ $20m Public /Products Liability	☐ $5m Professional Indemnity	☐ Workers Compensation
Local Preference	Does your organisation have a local presence by way of shop front and/or depot in the Mid-Western Regional Council LGA?	☐ Yes	☐ No
	Enter Address Here:		
Additional Options (if any)			
Discounts/Incentives			
Product availability /delivery conditions			
Other supply details			
Warranty/Guarantee offered			
Rates for Variations			
Respondent Information			
Company Name			
ABN			
Business Address			
Phone			
Website			
Respondent's Name			
Respondent's Email			
Respondent's Contact Details			
Respondent Statement			
"I certify that this offer is made without prior understanding, agreement or connection with any corporation, firm or person submitting an offer for the same materials, supplies, or equipment, and is in all respect fair and without collusion or fraud. I agree to abide by all conditions of this offer and certify that I am authorised to sign this offer for the respondent."			
Respondent's Authorised Representative Name			

Date	
Quotation Total (GST Incl)	
Respondent's Authorised Representative Signature	