# RESPONSE SCHEDULES

Port Douglas Marine Industry Precinct Scoping Study. CONTRACT NO: 2026-092

*Respondent: JCE Infrastructure Pty Ltd (ABN 29 699 165 663). This copy reproduces the questions and tables of Council's Part 6 Response Schedule (LGT3.0, February 2026) with JCE's answers. Items marked [TBC - Jayden] must be completed before lodgement; if Council requires its own Word file, transfer these answers into it.*

## Response Overview and Checklist

| Item | Included - Yes | Included - No |
|---|---|---|
| Quotation Form | X | |
| Schedule A1 Respondent's Details | X | |
| Schedule A2 Respondent's Further Details | X | |
| Schedule A3 Conflict of Interest | X | |
| Schedule A4 Legal Matters | X | |
| Schedule B1 Solvency of Respondent | X | |
| Schedule C Insurances | X | |
| Schedule D1 Local Content | X | |
| Schedule E1 Similar Engagements Currently Underway | X | |
| Schedule E2 Past Similar Engagements | X | |
| Schedule E3 Resources | X | |
| Schedule F1 Key Personnel | X | |
| Schedule F2 Subcontractors, Suppliers and Consultants | X | |
| Schedule G1 Work Health and Safety | X | |
| Schedule G2 Environmental Management | X | |
| Schedule G3 Quality Management | X | |
| Schedule H Methodology | X | |
| Schedule I Pricing | X | |
| Schedule K Statement of Departures | X | |
| Schedule L Additional Information | X | |
| Schedule M Supporting Evidence | X | |

## Quotation Form

| Field | Response |
|---|---|
| Contract | 2026-092 Port Douglas Marine Industry Precinct Scoping Study |
| Respondent | JCE Infrastructure Pty Ltd (ABN 29 699 165 663) |
| Offers to provide the services in accordance with | the Request for Quotations Parts 1 to 6; and Addenda numbered 1 (30/09/2026, draft contract) to [TBC - Jayden: confirm the last addendum number on VendorPanel] |
| Price in figures (excluding GST) | $277,700.00 [TBC - Jayden: update if sub-consultant quotes change the provisional sums] |
| GST in figures | $27,770.00 |
| Price in figures (including GST) | $305,470.00 |
| Will provide the services within | About 29 weeks of acceptance: Activity Plan one month from award, Draft Scoping Report end of February 2027, Final Scoping Report end of April 2027, presentation to Council in May 2027, in accordance with the milestone dates in the Scope |
| Name | Jayden Callen |
| Position | Director |
| Signature | [signature] |
| Date | ____ / ____ / 2026 |

## Schedule A1 Respondent's Details

| Field | Response |
|---|---|
| Name of Respondent | JCE Infrastructure Pty Ltd |
| Trading name | JCE Infrastructure |
| ABN | 29 699 165 663 |
| ACN | 699 165 663 |
| Name of Representative | Jayden Callen, Director |
| Office Number | 0477 207 027 |
| Mobile Number | 0477 207 027 |
| Email Address | jayden@jceinfrastructure.com.au |
| Postal Address | [TBC - Jayden: postal address, if not 756 Quia Road, Gunnedah NSW 2380] |

## Schedule A2 Respondent's Further Details

| Field | Response |
|---|---|
| Head Office Address | 756 Quia Road, Gunnedah NSW 2380 |
| Local Branch Office Address | Not applicable (no Douglas Shire office) |
| Contact Person / Telephone / Email | Jayden Callen / 0477 207 027 / jayden@jceinfrastructure.com.au |
| QBCC Contractor's Licence No / Category | Left blank (JCE does not hold a QBCC licence) |
| Full name of each director | Jayden Callen [TBC - Jayden: confirm full legal name as on the ASIC record] |
| Parent Company | Nil |
| Other Related Bodies Corporate | Nil |
| Partnership details / Trust details | Not applicable |
| Bank / Name of Account / BSB / Account Number | [TBC - Jayden: bank details] |

## Schedule A3 Conflict of Interest

| Statement | Answer |
|---|---|
| 1. The Respondent acknowledges and understands the definitions of actual, potential and perceived conflict of interest. | Yes (acknowledgement) |
| 2. No actual, potential or perceived conflict of interest in the performance of the Respondent's obligations will exist if the Response is successful. | [TBC - Jayden: Yes or No] |
| 3. No actual, potential or perceived conflict of interest is likely to arise during the life of the Contract. | [TBC - Jayden: Yes or No] |
| Details if No to 2 or 3 | [TBC - Jayden: if applicable; sub-consultant conflict declarations requested in the RFQs] |

## Schedule A4 Legal Matters (mandatory)

| Statement | Answer |
|---|---|
| There are no significant, outstanding legal matters affecting the Respondent. | [TBC - Jayden: Yes or No] |
| The Respondent has not been involved in any significant legal disputes settled or determined in the last three years. | [TBC - Jayden: Yes or No] |
| Details of legal matters | Not Applicable [TBC - Jayden: confirm] |

## Schedule B1 Solvency of Respondent

| Statement | Answer |
|---|---|
| 1. Not unable to pay debts as and when due, now or in the last 5 years. | [TBC - Jayden: Yes or No] |
| 2. No liquidator or provisional liquidator appointed in the last 5 years. | [TBC - Jayden: Yes or No] |
| 3. No controller, manager, trustee, receiver, administrator or similar officer appointed in the last 5 years. | [TBC - Jayden: Yes or No] |
| 4. No application, order, meeting or resolution for appointment, winding up, de-registration or scheme of arrangement in the last 5 years. | [TBC - Jayden: Yes or No] |
| 5. No application, order, meeting, resolution or negotiation for a moratorium, assignment, composition or arrangement with creditors in the last 5 years. | [TBC - Jayden: Yes or No] |

## Schedule C1 Insurances

| Statement | Answer |
|---|---|
| The Respondent has read and understood the insurance requirements of the contract and has effected, or will effect, insurance policies which comply with those requirements. | Yes [TBC - Jayden: confirm] |
| Explanation | Professional indemnity: $10 million any one claim and $20 million in the aggregate (exceeds $5 million), maintained for 7 years after completion. Public liability: $10 million held; JCE will lift cover to $20 million any one occurrence on award [TBC - Jayden: confirm with Webber]. Workers compensation and motor vehicle certificates attached [TBC - Jayden: attach]. Sub-consultants will hold equivalent cover. |

## Schedule D1 Local Content

| Statement | Answer |
|---|---|
| 1. The Respondent has a place of business within the Principal's local government area. | No |
| 2. The premises within the local government area is the Respondent's principal place of business. | No |
| 3. Address, permanent or temporary, FTE, activities | Not applicable |

4. Initiatives to support competitive local business and industry in the Douglas Shire:

- JCE has invited Cairns and Far North Queensland firms to quote for the economics and engagement, town planning and urban design, environmental, geotechnical and cost planning inputs; local firms are preferred where quality and price are comparable (Schedule F2 [TBC - Jayden: names after quotes]).
- The study itself identifies the marine businesses, secondary businesses and skills pathways that could establish in Port Douglas, and records the requirements of local operators through the engagement program.
- Accommodation, vehicle hire, meeting venues and catering for site visits and workshops will be sourced in Port Douglas and Mossman.

5. Initiatives to support the local community:

- The engagement program gives local operators, the yacht club, community representatives and Traditional Owner groups nominated by Council a direct say in the master plan.
- The grant-ready summary and staged cost plan are prepared so that Council and local industry partners can use them in funding applications.

6. Understanding of the local government area and the operations of the Principal:

Douglas Shire has a population of more than 12,000 and a tourism economy of about $574 million with more than 2,500 jobs, built on the Great Barrier Reef and the Daintree. The closure of the Mossman Mill, COVID-19 and Tropical Cyclone Jasper have shown the need to diversify the economy, and the State's Mossman Transition Plan funds this study. Council has already completed the Port Douglas Waterfront South Tourism and Marine Master Plan (2019) and has argued in its submission on the draft FNQ Regional Plan for a south dock industry precinct, while the draft plan maps Dickson Inlet as a regional biodiversity corridor. Jayden Callen was based in Townsville until 05/2026, managed civil design for remote Cape York communities, has delivered engineering for Tablelands Regional Council, and has worked on the client side for a Far North Queensland council.

## Schedule E1 Similar Engagements Currently Underway

| Project Name | Scope Relevant to this Contract | Amount ($AUD) | Start | Anticipated Completion |
|---|---|---|---|---|
| [TBC - Jayden: current JCE engagements, for example the 369 Shaw Road, Shaw (Townsville) flood modelling and civil engineering, if awarded] | | | | |

## Schedule E2 Past Similar Engagements (last 5 years)

| Project Name | Scope Relevant to this Contract | Amount ($AUD) | Client Name and Contact Details |
|---|---|---|---|
| Floodway rectification, Tablelands Regional Council (QLD) | Engineering for the rectification of a floodway on Council's road network | | Darren Quilliam, Tablelands Regional Council; contact details available on request |
| Leachate storage facility, Tablelands Regional Council (QLD) | Engineering for a landfill leachate storage facility | | Darren Quilliam, Tablelands Regional Council; contact details available on request |
| Western Sydney International Airport Business Precinct Stage One, SRM-01 sewer rising main (JCE, 2026) | Design program management and technical review of the contractor's sewage pumping station package (subconsultant to Underscore Projects, client AT&L) | [TBC - Jayden] | [TBC - Jayden: confirm contact before listing] |
| Flood levee inspection and certification, 6887 Oxley Highway, Gunnedah (JCE, 2026) | Inspection, field testing and certification report for a development application | [TBC - Jayden] | [TBC - Jayden] |
| Independent peer review of a DN100 sewer rising main, Burrill Lake, for Shoalhaven Water (JCE) | Independent technical review against WSA 07 | [TBC - Jayden] | [TBC - Jayden: confirm contact before listing] |
| [TBC - Jayden: add partner projects (marine precincts, FNQ economic and planning studies) once quotes are received] | | | |

## Schedule E3 Resources

Professional services; no construction plant. JCE's related business, Glide Inside (glideinside.com.au), produces 3D digital models and visualisation for the property and construction sector. JCE delivers drone photogrammetry (orthophotos, 3D models and geotagged inspection imagery) using a DJI Mavic 3 Enterprise with RTK, operated under CASA's sub-2 kg excluded category. CASA operator accreditation and drone registration will be in place before services start. Drone capture of the site during site visit 1 is planned within CASA limits: clear of the helicopter landing sites on Dickson Inlet and their flight paths, at least 30 m from people and away from the marinas and boat ramp while in use (fee proposal Section 7).

JCE will deploy a DJI Mavic 3 Enterprise with RTK; flights are planned in DroneDeploy with RTK corrections (AUSCORS or a local base) and checked against independent check points; captures are processed in Autodesk ReCap Pro (point clouds, surfaces and orthophoto) and integrated in Autodesk InfraWorks and Civil 3D. JCE also uses QGIS, DRAINS, MUSIC X, Navisworks and standard office systems, with cloud backup. Partners provide their own specialist software. Contingency: files are held on cloud storage accessible to the nominated backup, and each partner names a backup person.

## Schedule F1 Key Personnel

| Role / functions | Name | Period available | Experience and capability |
|---|---|---|---|
| Supplier's Representative, project lead | Jayden Callen | Whole contract | Director, JCE. BEng (Hons), MIEAust (EA 11036201), NER application in progress. Civil Design Manager, Langtree Consulting Engineers, Townsville (2025 to 2026); Senior Engineer and Design Manager, SCP Consulting (2023 to 2025), including HMAS Cairns and RAAF Base Townsville; DATSIP subdivisions in Cape York; floodway rectification and a landfill leachate storage facility for Tablelands Regional Council (QLD). CV attached. Jayden has delivered drone photogrammetry on previous projects, planning automated flight paths in DroneDeploy, capturing RTK-positioned photogrammetry and high-resolution aerial stills and video, and processing in Autodesk ReCap Pro to build point clouds and terrain surfaces for use in Autodesk InfraWorks and civil design models. Example: farm drainage works for a private rural client (Craig Sullivan), drone photogrammetry with RTK-positioned automated flights processed in ReCap Pro to a terrain surface for the drainage design; referee details available on request. |
| Backup / alternate representative | [TBC - Jayden] | Whole contract | [TBC - Jayden] |
| RPEQ supervision and sign-off of JCE engineering outputs | Sunny Lotay (RPEQ, Lotay Civil) | Stages 4 to 6 | RPEQ. Signs JCE engineering outputs for this commission. CV attached. |
| Marine and coastal engineering lead (RPEQ) | [TBC - Jayden: from quotes] | Stages 1 to 6 | [TBC - Jayden] |
| Economics and engagement lead | [TBC - Jayden: from quotes] | Stages 1 to 7 | [TBC - Jayden] |
| Planning, environmental, geotechnical and cost leads | [TBC - Jayden: from quotes] | Stages 4 to 6 | [TBC - Jayden] |

## Schedule F2 Subcontractors, Suppliers and Consultants

| Part of Scope | Name and address | Relevant Experience |
|---|---|---|
| Market research, economic analysis and stakeholder engagement | [TBC - Jayden: from quotes due 15/10/2026] | [TBC - Jayden] |
| Marine and coastal engineering, RPEQ sign-off | [TBC - Jayden] | [TBC - Jayden] |
| RPEQ supervision and sign-off of JCE engineering outputs | Lotay Civil (Sunny Lotay) | RPEQ |
| Desktop geotechnical assessment (RPEQ) | [TBC - Jayden] | [TBC - Jayden] |
| Town planning, approvals and urban design | [TBC - Jayden] | [TBC - Jayden] |
| Environmental constraints and approvals | [TBC - Jayden] | [TBC - Jayden] |
| Cost planning (quantity surveyor) | [TBC - Jayden] | [TBC - Jayden] |

## Schedule G1 Work Health and Safety

| G1.1 Statement | Answer |
|---|---|
| 1. Third party certification for WHS (AS/NZS 4801, ISO 45001). | Suggested: No [TBC - Jayden: confirm] |
| 2. Documented internal WHS management system or plan (not third party certified). | Suggested: Yes (JCE WHS Management System 2026-06-22; JCE-WHS-PLN-001) [TBC - Jayden: confirm] |
| 3. Person appointed to manage WHS (details in F1). | Suggested: Yes, Jayden Callen [TBC - Jayden: confirm] |
| 4. Specific induction and task relevant training, including PPE. | [TBC - Jayden: Yes or No] |
| 5. Processes for consulting with workers. | [TBC - Jayden: Yes or No] |
| 6. Systems or procedures for high-risk work (SWMS), incidents and hazards, emergencies, drug and alcohol, fatigue, and keeping up to date with WHS law. | Suggested: Yes (JCE-WHS-PRO-005 Site Inspection and Site Entry Procedure) [TBC - Jayden: confirm each item] |
| 7. Subcontractors required to comply with the Respondent's WHS system. | Suggested: Yes (JCE-WHS-PRO-009) [TBC - Jayden: confirm] |

| G1.2 Statement | Answer |
|---|---|
| 1. No improvement, infringement or prohibition notices in the past two years. | [TBC - Jayden: Yes or No] |
| 2. Not currently investigated or prosecuted for a notifiable incident. | [TBC - Jayden: Yes or No] |
| 3. Not prosecuted by a WHS regulator in the past 5 years. | [TBC - Jayden: Yes or No] |
| 4. No director, partner or Key Personnel currently investigated or prosecuted. | [TBC - Jayden: Yes or No] |
| 5. No director, partner or Key Personnel investigated or prosecuted in the past 5 years. | [TBC - Jayden: Yes or No] |
| 6. No fatalities in the last five years on a site where the Respondent was principal contractor. | [TBC - Jayden: Yes or No] |

## Schedule G2 Environmental Management

| G2.1 Statement | Answer |
|---|---|
| 1. Third party certification for EMS (ISO 14000 series). | Suggested: No [TBC - Jayden: confirm] |
| 2. Documented internal EMS or plan. | Suggested: Yes (JCE-ENV-POL-001 Environmental Policy) [TBC - Jayden: confirm] |
| 3. Aware of the Principal's environmental policy and will commit to it. | [TBC - Jayden: Yes or No] |
| 4. Aware of legislative obligations for environment and biosecurity. | [TBC - Jayden: Yes or No] |
| 5. Aware of legislative obligations for cultural heritage. | [TBC - Jayden: Yes or No] |

| G2.2 Statement | Answer |
|---|---|
| 1. No Penalty Infringement Notice or fine for an environment or heritage matter in the past two years. | [TBC - Jayden: Yes or No] |
| 2. Not currently investigated or prosecuted by an environmental or heritage regulator. | [TBC - Jayden: Yes or No] |
| 3. Not prosecuted by an environmental or heritage regulator in the last 5 years. | [TBC - Jayden: Yes or No] |
| 4. No director, partner or Key Personnel investigated or prosecuted. | [TBC - Jayden: Yes or No] |

## Schedule G3 Quality Management

| Statement | Answer |
|---|---|
| 1. Third party certification for quality (ISO 9001). | Suggested: No [TBC - Jayden: confirm] |
| 2. Documented internal quality system or plan. | Suggested: Yes [TBC - Jayden: confirm] |
| 3. Quality policy. | Suggested: Yes (JCE-QMS-POL-001 Quality Policy) |
| 4. Documented quality procedures. | [TBC - Jayden: Yes or No] |
| 5. Quality records for each project. | [TBC - Jayden: Yes or No] |
| 6. Internal quality audits on a project basis. | [TBC - Jayden: Yes or No] |

## Schedule H1 Methodology

**Overview.** JCE leads as lead consultant and integrator, with specialist partners for economics and engagement, marine and coastal engineering (RPEQ), geotechnical (RPEQ), planning and urban design, ecology and cost planning. Seven stages deliver the four Scope milestones, with hold points HP1 (Activity Plan), HP2 (preferred concept), HP3 (Draft Report) and HP4 (Final Report). Fee proposal Sections 2, 3 and 6.

**Objectives and deliverables.** A credible market and economic case, a practical master plan for a constrained tidal site, and an approvals, delivery and cost picture that funding bodies will accept; deliverables as listed in fee proposal Section 5.

**Identifying and overcoming problems; risks and mitigation.** Fee proposal Section 4 lists the key risks (data gaps, the Dickson Inlet biodiversity corridor and marine approvals, overlap with the Cairns Marine Precinct, wet season and Christmas, stakeholder availability, coordination of inputs, acceptable cost estimates) with the response to each. A risk register for the preferred concept is a study deliverable.

**Non-conformance management.** Each deliverable is checked against the Scope minimum content list before issue; errors and omissions are logged in the comments register with action, owner and close-out date and corrected at JCE's cost under JCE's quality system.

**Cost saving initiatives.** Desktop investigations at this stage with next-stage field work scoped and costed; online progress meetings and options workshop; site visits combined with the inception meeting and the Council presentation.

**Innovation.** Grant-ready project summary and roadmap; staging and costs set out so early works can be funded separately; master plan supplied in GIS and CAD for ongoing use.

**Coordination with the Principal's staff and other suppliers.** Jayden Callen is the single point of contact; fortnightly online meetings; acknowledgement of requests within one business day; monthly reports and accruals; coordination with Council's technical consultants, legal and probity advisers and adjacent project teams through Council's Representative.

## Schedule I1 Pricing

| Item | Description | Hold Points | Unit | Amount $ (Ex GST) |
|---|---|---|---|---|
| 1.1 | Facilitation of Inception Workshop/all workshops as required | HP | LS | $3,500.00 |
| 1.2 | Site inspections | HP | LS | $8,200.00 |
| 1.3 | Project Management including fortnightly progress updates, project accruals and administration | | LS | $15,500.00 |
| 1.4 | Prepare and implement stakeholder engagement plan, consultation with relevant stakeholders | | LS | $29,100.00 |
| 1.5 | Master planning including options analysis | HP | LS | $88,100.00 |
| 1.6 | Concept plans development | HP | LS | $16,300.00 |
| 1.7 | Costings estimate for precinct | HP | LS | $15,400.00 |
| 1.8 | Economic viability assessment | HP | LS | $54,800.00 |
| 1.9 | Environmental desktop assessment including marine related investigations | HP | LS | $15,400.00 |
| 2.0 | Final reporting | HP | LS | $31,400.00 |
| | **Sub-total** | | | **$277,700.00** |
| | **GST** | | | **$27,770.00** |
| | **Total including GST** | | | **$305,470.00** |

Price Schedule (evidence): fee proposal Section 10, with JCE stage fees and specialist provisional sums. Specialist amounts are provisional sums until sub-consultant quotes are received [TBC - Jayden: update before lodgement].

## Schedule K1 Statement of Departures

| Part, Clause or Item | Amendment, Qualification or Departure | Effect on Price |
|---|---|---|
| Contract: limitation of liability (Reference Schedule item 9) | Supplier's aggregate liability capped at the Contract Price (the draft caps only the Principal's liability). | Price: NO CHANGE, $0 |
| Scope cl 1.11 Service Levels | Replace the procurement documentation, procurement advice and 5 to 20 hours per week availability levels, which appear to relate to a different engagement, with study-specific levels for responsiveness and milestone delivery. | Price: NO CHANGE, $0 |
| Scope cl 2 Design services | Design warranties (fitness for purpose, design life, not over- or under-designed) not to apply; deliverables are concept and master planning documents, not design for construction. | Price: NO CHANGE, $0 |
| Contract cl 23, Reference Schedule item 10 (PI run-off) | Professional indemnity maintained for 7 years after completion, subject to cover remaining available on reasonable commercial terms. | Price: NO CHANGE, $0 |

## Schedule L1 Additional Information

JCE Infrastructure is a principal-led civil and hydraulic engineering consultancy based at Gunnedah NSW and working across NSW and Queensland. Jayden Callen was based in Townsville until 05/2026, managing engineering work that included remote Cape York communities and Defence works at HMAS Cairns, has delivered floodway rectification and leachate storage facility engineering for Tablelands Regional Council, and has worked on the client side for a Far North Queensland council. Engineering opinions in the study are signed by RPEQs. JCE also delivers drone photogrammetry, and its related business Glide Inside produces 3D digital models and visualisation (Schedule E3). Value-Add proposals: grant-ready project summary and roadmap; staged costings so early works can be funded separately; master plan in GIS and CAD formats.

## Schedule M1  Supporting Evidence

| Schedule | Evidence | File |
|---|---|---|
| C Insurances | Certificates of insurance | Certificate_of_Currency_-_2026-07-14T105420.82.pdf; [TBC - Jayden: PL $20M confirmation, workers compensation and motor vehicle certificates] |
| D1 Local Content | Policies, procedures or other evidence | Fee proposal Section 1 (local knowledge); Schedule F2 |
| D3 Environmental | Policies and procedures | JCE-ENV-POL-001-Environmental_Policy.pdf |
| F1 Key Personnel | CVs | Callen-Pell_NER-02_Detailed_CV.pdf; [TBC - Jayden: partner CVs] |
| G1 WHS | Third-party WHS certificate (or documented system) | JCE_WHS_Management_System_2026-06-22.pdf; JCE-WHS-POL-001; JCE-WHS-PLN-001; JCE-WHS-PRO-005; JCE-WHS-PRO-009 |
| G2 Environmental Management | Evidence of EMS | JCE-ENV-POL-001-Environmental_Policy.pdf |
| G3 Quality Management | Quality policies and procedures | JCE-QMS-POL-001-Quality_Policy.pdf |
| I Pricing | Price Schedule | JCE_FP_VP527224_Final_RevG.pdf, Section 10 |
| Other | Modern slavery; capability statement; ASIC record | JCE-WHS-POL-003-Modern_Slavery_Policy.pdf; JCE Capability Statement - Councils.pdf; ASIC_Business_Name_Record_JCE_Infrastructure_2026-06-27.pdf |